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Subject: Specific Official Notice No. 14-1-2016
North Point Water Tower
Exterior and Interior Restoration
2288 N. Lake Drive
Milwaukee, Wisconsin 53202

For which bids will be received on
Tuesday, January 26, 2016 at 10:30am

Addendum No. 2

A. Inregard to our advertisement for the North Point Water Tower Exterior and Interior
Restoration, 2288 North Lake Drive, Milwaukee, Wisconsin 53202, this attached
Addendum No. 2 is issued to modify the original documents and is hereby made part of

the proposal.

B. Each bidder shall read the entire addendum. Proposals shall include all items included
in this Addendum No. 2.

Very truly yours,

e \ |

Michael Krause, Architectural Project Manager
Bridges and Buildings

liagtdegani:

v

841 N. Broadway, Room 701, Milwaukee, Wisconsin 53202 M"_v}{/é{é
Phone (414) 286-2400, Fax (414) 286-5994, TDD (414) 286-2025



Specific Official Notice No. 14-1-2016

North Point Water Tower
Exterior and Interior Restoration
2288 North Lake Drive
Milwaukee, Wisconsin 53202

Addendum No. 2

IMMEDIATELY UPON RECEIPT OF THE ADDENDUM, PLEASE SIGN THIS RECEIPT AND
FAX BACK TO DPW- BRIDGES AND BUILDINGS SECTION AT (414) 286-5907 OR EMAIL
(sschut@Milwaukee.gov ).

Company Name Name Date
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Addendum No. 2
January 22" 2016

Official Notice No. 14-1-2016
North Point Water Tower
Exterior and Interior Restoration
2288 N. Lake Drive

Milwaukee, Wisconsin 53202

Addendum Modifications:

On the Specific Official Notice (& Invitation to Bid)

The following revision is to be incorporated info the Specific Official Notice and Invitation to Bid

THE BID OPENING DATE HAS BEEN CHANGED. THE FIRST PAGE OF THE OFFICIAL NOTICE
SHOULD READ AS FOLLOWS: _

Sealed bids will be opened on Tuesday, February 2, 2016 at 10:30AM for the North Point Water Tower
Exterior and Interior Renovation, 2288 North Lake Drive, Milwaukee, Wisconsin 53202.

Specification Modifications
The following revisions are to be incorporated into the Specifications
TABLE OF CONTENTS CHANGES:
e Modify the section title as follows:
o 01200 Project Meetings / 1-2

e Add to Table of Contents the following sections:
o 01210 Allowances / 1-3
o 01270 Unit Prices / 1-3
o 01732 Selective Demolition / 1-7

* Remove from the Table of Contents the following section:
o 01740 Warranty / 1
ADD THE FOLLOWING SPECIFICATION SECTIONS TO THE BID DOCUMENTS:
e 01210 Allowances
e 01270 Unit Prices
e 01732 Selective Demolition

REMOVE THE FOLLOWING SPECIFICATION SECTION FROM THE BID DOCUMENTS:
o 01740 Warranty

Drawing Modifications
The following sheets are reissued with the following changes
SHEET A-101 ‘
* Removed keyed notes on plan numbered 11 and 12
¢ Removed notes F
SHEET A-201
» Removed notes F
SHEET A-202 '
e Removed notes F
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CITY OF MILWAUKEE - NORTH POINT WATER TOWER CHI-00227212-A0
MASONRY REPAIR AND RESTORATION

SECTION 01210 - ALLOWANCES

PART 1 - GENERAL

|

A,

1.2

1.4

SUMMARY
Section includes administrative and procedural requirements governing allowances,
Types of allowances include the following:

Lump-sum allowances.

Unit-cost allowances.

Quantity allowances.

Contingency allowances.

Testing and inspecting allowances.

1l B =

Related Requirements:

I Section 01270 "Unit Prices" for procedures for using unit prices.

SELECTION AND PURCHASE

At the earliest practical date after award of the Contract, advise Architect of the date when final
selection and purchase of each product or system described by an allowance must be completed
to avoid delaying the Work.

At Architect's request, obtain proposals for each allowance for use in making final selections.
Include recommendations that are relevant to performing the Work.

Purchase products and systems selected by Architect from the designated supplier.

INFORMATIONAL SUBMITTALS

Submit invoices or delivery slips to show actual quantities of materials delivered to the site for
use in fulfillment of each allowance.

Submit time sheets and other documentation to show labor time and cost for installation of
allowance items that include installation as part of the allowance.

Coordinate and process submittals for allowance items in same manner as for other portions of
the Work,
COORDINATION

Coordinate allowance items with other portions of the Work. Furnish templates as required to
coordinate installation.

ALLOWANCES 01210~ 1



CITY OF MILWAUKEE - NORTH POINT WATER TOWER CHI-00227212-A0
MASONRY REPAIR AND RESTORATION

1.5

A,

1.6

CONTINGENCY ALLOWANCES

Use the Unforeseen Conditions Allowance only as directed by Architect for Owner's purposes
and only by Change Orders that indicate amounts to be charged to the allowance.

Contractor's related costs for products and equipment ordered by Owner under the allowance
are included in the allowance and are not part of the Contract Sum, These costs include
delivery, installation[, taxes], insurance, equipment rental, and similar costs.

At Project closeout, credit unused amounts remaining in the unforeseen conditions allowance to
Owner by Change Order.

ADJUSTMENT OF ALLOWANCES

Allowance Adjustment: To adjust allowance amounts, prepare a Change Order proposal based
on the difference between purchase amount and the allowance, multiplied by final measurement
of work-in-place where applicable. If applicable, include reasonable allowances for cutting
losses, tolerances, mixing wastes, normal product imperfections, and similar margins.

L. Include installation costs in purchase amount only where indicated as part of the
allowance.

2. If requested, prepare explanation and documentation to substantiate distribution of
overhead costs and other margins claimed.

3. Owner reserves the right to establish the quantity of work-in-place by independent

quantity survey, measure, or count.

Submit claims for increased costs because of a change in scope or nature of the allowance
described in the Contract Documents, whether for the purchase order amount or Contractor's
handling, labor, installation, overhead, and profit.

] Do not include Contractor's or subcontractor's indirect expense in the Change Order cost
amount unless it is clearly shown that the nature or extent of work has changed from what
could have been foreseen from information in the Contract Documents.

2 No change to Contractor's indirect expense is permitted for selection of higher- or lower-
priced materials or systems of the same scope and nature as originally indicated.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1

A,

EXAMINATION

Examine products covered by an allowance promptly on delivery for damage or defects. Return
damaged or defective products to manufacturer for replacement.

ALLOWANCES 01210-2



CITY OF MILWAUKEE - NORTH POINT WATER TOWER CHI-00227212-A0
MASONRY REPAIR AND RESTORATION

3.2 PREPARATION

A.  Coordinate materials and their installation for each allowance with related materials and
installations to ensure that each allowance item is completely integrated and interfaced with
related work.

3.3 SCHEDULE OF ALLOWANCES

A. Allowance No. 1. Unforeseen Conditions Aliowance: Include the sum of $6,000,00: For work
associated with unforeseen conditions encountered during construction activities and work
beyond the scope included in the documents.

L. Coordinate quantity allowance adjustment with corresponding unit-price requirements in
Section 01270 "Unit Prices."

B.  Allowance No.2: Material Testing Allowance: Include the sum of $2,200.00: For work
associated with testing the existing stone masonry mortar.

1. Coordinate testing requirements with Section 04906 Masonry Re-Pointing.

C.  Allowance No. 3: Stone Masonry Repointing Allowance: Include the quantity of 3,800 SF of
additional area of stone masonry repointing on the exterior of the tower. This allowance is for
work beyond the specific repair scope identified by key notes included in the documents. The
contractor shall identify proposed areas for repointing with architect and owner,

; Coordinate quantity allowance adjustment with corresponding unit-price requirements in
Section 01270 "Unit Prices."

D.  Allowance No. 4: Brick Masonry Repointing Allowance: Include the quantity of 1,500 SF of
additional area of brick masonry repointing on the interior of the tower. This allowance is for
work beyond the specific scope identified by key notes included in the documents. Prior to the
start of the interior repointing the contractor shall identify the proposed areas for repointing and
confirm with the architect and owner.

1; Coordinate quantity allowance adjustment with corresponding unit-price requirements in
Section 01270 "Unit Prices."
END OF SECTION 01210

ALLOWANCES 01210-3




CITY OF MILWAUKEE - NORTH POINT WATER TOWER CHI-00227212-A0
MASONRY REPAIR AND RESTORATION

SECTION 01270 - UNIT PRICES

PART | - GENERAL

1.1

1.2

1.3

A,

A,

D.

SUMMARY

Section includes administrative and procedural requirements for unit prices.

DEFINITIONS

Unit price is a price per unit of measurement for materials, equipment, or services, or a portion
of the Work, added to or deducted from the Contract Sum by appropriate modification, if the
scope of Work or estimated quantities of Work required by the Contract Documents are
increased or decreased.

PROCEDURES

Unit prices include all necessary material, plus cost for delivery, installation, insurance,
overhead, and profit.

Measurement and Payment: See individual Specification Sections for work that requires
establishment of unit prices. Methods of measurement and payment for unit prices are specified
in those Sections.

Owner reserves the right to reject Contractor's measurement of work-in-place that involves use
of established unit prices and to have this work measured, at Owner's expense, by an
independent surveyor acceptable to Contractor.

List of Unit Prices: A schedule of unit prices is included in Part 3. Specification Sections
referenced in the schedule contain requirements for materials described under each unit price.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1

A.

SCHEDULE OF UNIT PRICES
Unit Price No. 04 - 01:

1. Description: STONE MASONRY RE-POINTING according to Section 04906 "Masonry

Re-Pointing."
2 Unit of Measurement: Square Feet.
3. Quantity Allowance: Coordinate unit price with allowance adjustment requirements in

Section 01210 "Allowances."

UNIT PRICES 01270 -1



CITY OF MILWAUKEE - NORTH POINT WATER TOWER CHI-00227212-A0
MASONRY REPAIR AND RESTORATION

B. Unit Price No. 04 - 02:

2
3.

Description: BRICK MASONRY RE-POINTING according to Section 04906 "Masonry
Re-Pointing."

Unit of Measurement: Square Feet,

Quantity Allowance: Coordinate unit price with allowance adjustment requirements in
Section 01210 "Allowances."

[ Unit Price No. 04 - 03:

I

2.
3,

Description: BRICK MASONRY CRACK REPAIR according to Section 04915 "Brick
Masonry Repair."

Unit of Measurement: Linear Foot.

Quantity Allowance: Coordinate unit price with allowance adjustment requirements in
Section 01210 "Allowances,"

D. Unit Price No. 04 - 04:

l.

2
3.

Description: STONE MASONRY CRACK REPAIR according to Section 04925 "Stone
Repair."

Unit of Measurement: Linear Foot.

Quantity Allowance: Coordinate unit price with allowance adjustment requirements in
Section 01210 "Allowances."

E. Unit Price No. 04 - 05:

I,

2,
3.

Description: STONE MASONRY CONSOLIDATION REPAIR according to
Section 04925 "Stone Repair."

Unit of Measurement: Square Foot,

Quantity Allowance: Coordinate unit price with allowance adjustment requirements in
Section 01210 "Allowances."

F. Unit Price No. 04 - 06:

L.

2,
3.

Description: BRICK MASONRY REPLACEMENT according to Section 04915 "Brick
Masonry Repair."

Unit of Measurement: Square Foot.

Quantity Allowance: Coordinate unit price with allowance adjustment requirements in
Section 01210 "Allowances."

G. Unit Price No. 08 -01:

1i;

2.
3.

Description: WOOD WINDOW PATCH-TYPE REPAIR according to Section 08552
"Wood Window Repairs."

Unit of Measurement: Linear Feet,

Quantity Allowance: Coordinate unit price with allowance adjustment requirements in
Section 01210 "Allowances."

H. Unit Price No. 08 - 02:

UNIT PRICES

01270 -2




CITY OF MILWAUKEE - NORTH POINT WATER TOWER CHI-00227212-A0
MASONRY REPAIR AND RESTORATION

i, Description: WOOD WINDOW MEMBER-REPLACEMENT REPAIR according to
Section 08552 "Wood Window Repairs."

2. Unit of Measurement; Linear Feet.

3. Quantity Allowance: Coordinate unit price with allowance adjustment requirements in
Section 01210 "Allowances."

END OF SECTION 01270

UNIT PRICES 01270 -3




CITY OF MILWAUKEE - NORTH POINT WATER TOWER CHI-00227212-A0
MASONRY REPAIR AND RESTORATION

SECTION 01732 - SELECTIVE DEMOLITION

PART 1 - GENERAL

1.1

A,

1.3

SUMMARY

Section Includes:

I, Demolition and removal of selected portions of building or structure.
2 Demolition and removal of selected site elements.
3 Salvage of existing items to be reused or recycled.

Related Requirements:

1i; Section 01010 "Summary of Work" for restrictions on use of the premises, Owner-
occupancy requirements, and phasing requirements.

DEFINITIONS

Remove: Detach items from existing construction and dispose of them off-site unless indicated
to be salvaged or reinstalled.

Remove and Salvage: Detach items from existing construction, in a manner to prevent damage,
and store.

Remove and Reinstall: Detach items from existing construction, in a manner to prevent damage,
prepare for reuse, and reinstall where indicated,

Existing to Remain: Leave existing items that are not to be removed and that are not otherwise
indicated to be salvaged or reinstalled.

Dismantle: To remove by disassembling or detaching an item from a surface, using gentle
methods and equipment to prevent damage to the item and surfaces; disposing of items unless
indicated to be salvaged or reinstalled.

MATERIALS OWNERSHIP

Unless otherwise indicated, demolition waste becomes property of Contractor.

Historic items, relics, antiques, and similar objects including, but not limited to, cornerstones
and their contents, commemorative plaques and tablets, and other items of interest or value to

Owner that may be uncovered during demolition remain the property of Owner.

L. Carefully salvage in a manner to prevent damage and promptly return to Owner,

SELECTIVE DEMOLITION 01732 -1



CITY OF MILWAUKEE - NORTH POINT WATER TOWER CHI-00227212-A0
MASONRY REPAIR AND RESTORATION

1.4

1.5

PREINSTALLATION MEETINGS
Predemolition Conference: Conduct conference at Project site,

I. Inspect and discuss condition of construction to be selectively demolished.

2. Review structural load limitations of existing structure,

3. Review and finalize selective demolition schedule and verify availability of materials,
demolition personnel, equipment, and facilities needed to make progress and avoid
delays.

4, Review requirements of work performed by other trades that rely on substrates exposed
by selective demolition operations,
5. Review areas where existing construction is to remain and requires protection.

INFORMATIONAL SUBMITTALS

Proposed Protection Measures: Submit report, including Drawings, that indicates the measures
proposed for protecting individuals and property, for dust control. Indicate proposed locations
and construction of barriers.

Schedule of Selective Demolition Activities: Indicate the following;

1. Detailed sequence of selective demolition and removal work, with starting and ending
dates for each activity. Ensure Owner's on-site operations are uninterrupted.

Interruption of utility services. Indicate how long utility services will be interrupted.
Coordination for shutoff, capping, and continuation of utility services,

Use of stairs.

Coordination of Owner's continuing occupancy of portions of existing building and of
Owner's partial occupancy of completed Work.,

W L D

Predemolition Photographs or Video: Show existing conditions of adjoining construction,
including finish surfaces, that might be misconstrued as damage caused by demolition
operations,

Warranties: Documentation indicating that existing warranties are still in effect after completion
of selective demolition.

CLOSEOUT SUBMITTALS

Inventory: Submit a list of items that have been removed and salvaged.

FIELD CONDITIONS

Owner will occupy portions of building immediately adjacent to selective demolition area.
Conduct selective demolition so Owner's operations will not be disrupted.

Conditions existing at time of inspection for bidding purpose will be maintained by Owner as
far as practical.

SELECTIVE DEMOLITION 01732 -2



CITY OF MILWAUKEE - NORTH POINT WATER TOWER CHI-00227212-A0
MASONRY REPAIR AND RESTORATION

C.

D.

[
=

1.8

A.

Notify Architect of discrepancies between existing conditions and Drawings before proceeding
with selective demolition.

Hazardous Materials: It is not expected that hazardous materials will be encountered in the
Work.

. Hazardous materials will be removed by Owner before start of the Work.

2. If suspected hazardous materials are encountered, do not disturb; immediately notify
Architect and Owner, Hazardous materials will be removed by Owner under a separate
contract.

Historic Areas: Demolition and hauling equipment and other materials shall be of sizes that
clear surfaces within historic spaces, areas, rooms, and openings, including temporary
protection, by 12 inches (300 mm) or more.

Storage or sale of removed items or materials on-site is not permitted.

Utility Service: Maintain existing utilities indicated to remain in service and protect them
against damage during selective demolition operations.

COORDINATION

Arrange selective demolition schedule so as not to interfere with Owner's operations.

PART 2 - PRODUCTS

2.1

A.

B.

PERFORMANCE REQUIREMENTS

Regulatory Requirements: Comply with governing EPA nofification regulations before
beginning selective demolition. Comply with hauling and disposal regulations of authorities
having jurisdiction.

Standards: Comply with ASSE A10.6 and NFPA 241,

PART 3 - EXECUTION

31

A.

B.

EXAMINATION

Verify that utilities have been disconnected and capped before starting selective demolition
operations.

Review Project Record Documents of existing construction or other existing condition and
hazardous material information provided by Owner. Owner does not guarantee that existing
conditions are same as those indicated in Project Record Documents.

SELECTIVE DEMOLITION 01732-3



CITY OF MILWAUKEE - NORTH POINT WATER TOWER CHI-00227212-A0
MASONRY REPAIR AND RESTORATION

3.2

C.

Perform an engineering survey of condition of building to determine whether removing any
element might result in structural deficiency or unplanned collapse of any portion of structure or
adjacent structures during selective building demolition operations.

l. Perform surveys as the Work progresses to detect hazards resulting from selective
demolition activities.

Verify that hazardous materials have been remediated before proceeding with building
demolition operations.

Survey of Existing Conditions: Record existing conditions by use of preconstruction
photographs or video and templates.

1. Inventory and record the condition of items to be removed and salvaged. Provide
photographs or video of conditions that might be misconstrued as damage caused by
salvage operations.

2. Before selective demolition or removal of existing building elements that will be
reproduced or duplicated in final Work, make permanent record of measurements,
materials, and construction details required to make exact reproduction.

UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS

Existing Services/Systems to Remain; Maintain services/systems indicated to remain and
protect them against damage.

Existing Services/Systems to Be Removed, Relocated, or Abandoned: Locate, identify,
disconnect, and seal or cap off utility services and mechanical/electrical systems serving areas
to be selectively demolished.

I Owner will arrange to shut off indicated services/systems when requested by Contractor,

2, Arrange to shut off utilities with utility companies,

3. If services/systems are required to be removed, relocated, or abandoned, provide
temporary services/systems that bypass area of selective demolition and that maintain
continuity of services/systems to other parts of building,

4, Disconnect, demolish, and remove fire-suppression systems, plumbing, and HVAC
systems, equipment, and components indicated on Drawings to be removed.

a. Piping to Be Removed: Remove portion of piping indicated to be removed and cap
or plug remaining piping with same or compatible piping material.

b. Piping to Be Abandoned in Place: Drain piping and cap or plug piping with same
or compatible piping material and leave in place.

c. Equipment to Be Removed: Disconnect and cap services and remove equipment.

d. Equipment fo Be Removed and Reinstalled: Disconnect and cap services and
remove, clean, and store equipment; when appropriate, reinstall, reconnect, and
make equipment operational.

e. Equipment to Be Removed and Salvaged: Disconnect and cap services and remove
equipment and deliver to Owner.

£ Ducts to Be Removed: Remove portion of ducts indicated to be removed and plug
remaining ducts with same or compatible ductwork material.

SELECTIVE DEMOLITION 01732 -4



CITY OF MILWAUKEE - NORTH POINT WATER TOWER CHI-00227212-A0
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3.3

34

g Ducts to Be Abandoned in Place: Cap or plug ducts with same or compatible
ductwork material and leave in place.

PROTECTION

Temporary Protection: Provide temporary barricades and other protection required to prevent
injury to people and damage to adjacent buildings and facilities to remain.

1. Provide protection to ensure safe passage of people around selective demolition area and
to and from occupied portions of building.

2. Provide temporary weather protection, during interval between selective demolition of
existing construction on exterior surfaces and new construction, to prevent water leakage
and damage to structure and interior areas.

3, Protect walls, ceilings, floors, and other existing finish work that are to remain or that are
exposed during selective demolition operations.
4, Cover and protect furniture, furnishings, and equipment that have not been removed.

Temporary Shoring: Design, provide, and maintain shoring, bracing, and structural supports as
required to preserve stability and prevent movement, settlement, or collapse of construction and
finishes to remain, and to prevent unexpected or uncontrolled movement or collapse of
construction being demolished.

1. Strengthen or add new supports when required during progress of selective demolition.

Remove temporary barricades and protections where hazards no longer exist.

SELECTIVE DEMOLITION, GENERAL

General: Demolish and remove existing construction only to the extent required by new
construction and as indicated. Use methods required to complete the Work within limitations of
governing regulations and as follows:

1. Proceed with selective demolition systematically, from higher to lower level. Complete
selective demolition operations above each floor or tier before disturbing supporting
members on the next lower level.

2 Neatly cut openings and holes plumb, square, and true to dimensions required. Use
cutting methods least likely to damage construction to remain or adjoining construction.
Use hand tools or small power tools designed for sawing or grinding, not hammering and
chopping. Temporarily cover openings to remain,

3. Cut or drill from the exposed or finished side into concealed surfaces to avoid marring
existing finished surfaces.

4. Do not use cutting torches until work area is cleared of flammable materials, At

concealed spaces, such as duct and pipe interiors, verify condition and contents of hidden

space before starting flame-culting operations. Maintain portable fire-suppression devices
during flame-cutting operations,

Maintain fire watch during and for at least 30 minutes after flame-cutting operations.

Maintain adequate ventilation when using cutting torches.

7. Remove decayed, vermin-infested, or otherwise dangerous or unsuitable materials and
promptly dispose of off-site.

Dy Eh
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CITY OF MILWAUKEE - NORTH POINT WATER TOWER CHI-00227212-A0
MASONRY REPAIR AND RESTORATION

3.5

8. Remove structural framing members and lower to ground by method suitable to avoid
free fall and to prevent ground impact or dust generation.
9. Locate selective demolition equipment and remove debris and materials so as not to

impose excessive loads on supporting walls, floors, or framing,

Site Access and Temporary Controls: Conduct selective demolition and debris-removal
operations to ensure minimum interference with roads, streets, walks, walkways, and other
adjacent occupied and used facilities.

Removed and Salvaged Items:

Clean salvaged items.

Pack or crate items after cleaning. Identify contents of containers.
Store items in a secure area until delivery to Owner.

Transport items to Owner's storage area designated by Owner.
Protect items from damage during transport and storage.

ol o R el o

Removed and Reinstalled Items:

Clean and repair items to functional condition adequate for intended reuse.

Pack or crate items after cleaning and repairing. ldentify contents of containers.

Protect items from damage during transport and storage.

Reinstall items in locations indicated. Comply with installation requirements for new
materials and equipment. Provide connections, supports, and miscellaneous materials
necessary to make item functional for use indicated.

Rl ol Sl

Existing Items to Remain: Protect construction indicated to remain against damage and soiling
during selective demolition. When permitted by Architect, items may be removed to a suitable,
protected storage location during selective demolition and cleaned and reinstalled in their
original locations after selective demolition operations are complete.

SELECTIVE DEMOLITION PROCEDURES FOR SPECIFIC MATERIALS

Concrete: Demolish in small sections. Using power-driven saw, cut concrete to a depth of at
least 3/4 inch (19 mm) at junctures with construction to remain. Dislodge concrete from
reinforcement at perimeter of areas being demolished, cut reinforcement, and then remove
remainder of concrete. Neatly trim openings to dimensions indicated,

Concrete: Demolish in sections. Cut concrete full depth at junctures with construction to remain
and at regular intervals using power-driven saw, and then remove concrete between saw cuts.

Masonry: Demolish in small sections. Cut masonry at junctures with construction to remain,
using power-driven saw, and then remove masonry between saw cuts,

Concrete Slabs-on-Grade: Saw-cut perimeter of area to be demolished, and then break up and
remove.

SELECTIVE DEMOLITION 01732 -6



CITY OF MILWAUKEE - NORTH POINT WATER TOWER CHI-00227212-A0
MASONRY REPAIR AND RESTORATION

3.6 DISPOSAL OF DEMOLISHED MATERIALS

A.  Remove demolition waste materials from Project site and recycle or dispose of them according
to Section 01700 "Cleaning and Project Close-out."

L.

Do not allow demolished materials to accumulate on-site.

2 Remove and transport debris in a manner that will prevent spillage on adjacent surfaces
and areas.
3. Remove debris from elevated portions of building by chute, hoist, or other device that
will convey debris to grade level in a confrolled descent.
4. Comply with requirements specified in Section 01700 "Cleaning and Project Close-out."
B.  Burning: Do not burn demolished materials,

3.7 CLEANING

A.  Clean adjacent structures and improvements of dust, dirt, and debris caused by selective
demolition operations, Return adjacent areas to condition existing before selective demolition
operations began,

END OF SECTION 01732

SELECTIVE DEMOLITION 01732 -7
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